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New Building on New Site - 1 Story

NEW Area
(SF)

Rate

{$/SF)

Total

Subtqtal

$ 3,360,000

Police Buliding _ 12000]  $280
Admin / Court Building 20250]  $280] § 5,670,000
Sublotals 39250| $ 9,030,000

TOTAL Unique ltems|

$ 2,139,660

TOTAL 'Bricks & Mortar'

$ 11,169,660

UNIQUE ITEMS
Site Improvements (4) $1,224,660
Utility Service Upgrades $ 440,000
Temp police trailers $ 225,000
Roof top Police tower $ 250,000
Total $2,139,660
Notes:

SOFT COSTS
AJE Fees $ 726,028
Furniture $ 300,000
Bonding Costs $ 50,000
Total $..1,076,028

[Total Probable Value [ $ 12,245,688 |

1. These amounts are preliminary in nature and should be treated as such. They are based upon today's dollars

without specific escalation 1o match a particular start/date.

2. Demolition allowance includes the municipal bullding and the buildings at the proposed additional properties.
Hazardous materials abatement scope at municipal building and adjacent properties is unknown at the time.

3. The police trailer and relocation costs include actual costs for setup, delivery, utility and communications
connections as well as 1 year of trailer rental fees.
4. 'Site Improvements' includes demdlition of bulidings on farm property. Refer to Engineer's description of scope

for more information.
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New Building on New Site - 2 Story

NEW Area Rate
(SF) (§/SF) | Subtotal || Total
Ground Level 15700 $280{ $ 4,396,000
Second Floor 15700 $250] § 3,925,000
Subtotals 31400 $ 8,321,000
TOTAL Unique ltems|| $ _2,3_89,_66_0_
TOTAL "Bricks & Mortar| $ 10,710,660
UNIQUE ITEMS SOFT COSTS
Site Improvements (4) $1,224,660 A/E Fees $ 696,193
Elevator $ 250,000 Furniture $ 300,000
Utility Service Upgrades $ 440,000 Bonding Coslts $ 50,000
Temp police trailers § 225,000
Roof top Police tower $ 250,000
Total $2,389,660 Total $ 1,046,193

|Total Probable Value | $ 11,756,853 |

Notes:
1. These amounts are preliminary in nature and should be treated as stich. They are based upon today's dollars
without specific escalation to match a particular start date.

2. Bemolition allowance includes the municipal building and the buildings at the proposed additional properties.
Hazardous materials abatement scope at municipal building and adjacent properties is unknown at the time.

3. The police trailer and relocation costs include actual costs for setup, delivery, utility and communications
connections as well as 1 year of trailer rental fees.

4. 'Site Improvements' includes demolition of bulidings on farm propetrty. Refer to Engineer's description of scope
for more information.
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